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. FUNDING OPPORTUNITY DESCRIPTION

A. LEGISLATIVE AUTHORITY AND BACKGROUND

1. The Central Valley Project Improvement Act (CVPIA; Title 34 of Public Law 102575,
Section 3406(b)(1)), authorizes and directs the Secretary of the Department of the
Interior (DOI), in consultation with other State and Federal agencies, Indian tribes, and
affected interests, to develop and implement a program which makes all reasonable
efforts to at least double natural production of anadromous fish in Central Valley rivers
and streams. Further, the CVPIA requires that this program give first priority to
measures which protect and restore natural channel and riparian habitat values through
habitat restoration actions, modifications to Central Valley Project operations, and
implementation of the supporting measures mandated by the CVPIA. The DOI is
approaching implementation of this directive through development of an Anadromous
Fish Restoration Program (AFRP). The species and races of anadromous fish
addressed by the AFRP include fall-run, late-fall-run, winter-run, and spring-run Chinook
salmon; steelhead; striped bass; American shad; white sturgeon; and green sturgeon.

2. The USFWS and Bureau of Reclamation (Bureau) are the DOI agencies responsible
for implementing the CVPIA. They are jointly and cooperatively implementing the
CVPIA, with the Service assuming lead responsibility for the AFRP. The CVPIA also
establishes a Restoration Fund of up to $50 million annually to assist in implementation
of the fish and wildlife restoration provisions. Of this sum, DOI allocates $3 to $12
million annually to the AFRP. The AFRP then leverages these funds with other funds
provided by partners in restoration projects totaling $12 to $20 million annually.

B. PURPOSES AND FUNDING PRIORITIES

The purpose for the AFRP can be found in the Final Restoration Plan
http://www.fws.gov/stockton/afrp/restplan_final.cfm and other program documents for
the AFRP (USFWS 2001). These objectives are:

1. Improve habitat for all life stages of anadromous fish through provision of flows of
suitable quality, quantity, and timing, and improved physical habitat;

2. Improve survival rates by reducing or eliminating entrainment of juveniles at
diversions;

3. Improve the opportunity for adult fish to reach their spawning habitats in a timely
manner;

4. Collect fish population, health, and habitat data to facilitate evaluation of
restoration actions;

5. Integrate habitat restoration efforts with harvest and hatchery management; and

involve partners in the implementation and evaluation of restoration actions;

Involve partners in the implementation and evaluation of restoration actions.
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These objectives are addressed through implementation of projects associated with
prioritized actions and evaluations in the Final Restoration Plan for the AFRP.

Funding priorities are based upon the magnitude of the contribution of the restoration
project to doubling natural production, the status of target species and races, and on
Section 3406(b)(1)(A) of the CVPIA, which directs the AFRP to give first priority to: 1)
measures which protect and restore natural channel and riparian habitat values through
restoration actions; 2) modification to Central Valley Project operations; and 3)
implementation of the supporting measures mandated by subsection 3406(b) of the
CVPIA. http://lwww.fws.gov/stockton/afrp/restplan_final.cfm

C. PROJECT

Funding may be available through the USFWS AFRP to complete Phase | of the Lower
Deer Creek Falls Fish Passage Project. Deer Creek is a tributary to the Upper
Sacramento River near Vina, CA, in southeastern Tehama County. The USFWS
requests submission of proposals for 1) a fish passage assessment; 2) development of
a range of alternatives to implement any needed repairs and/or modifications; 3)
completion of a final engineered design and an engineer’s cost estimate for repairs
and/or modifications based upon selection of a preferred alternative by a Technical
Advisory Committee; and 4) development of a Quality Control plan for the proposed
data collection/analysis. A map of the project area is attached at the end of this
document.

D. SCOPE OF WORK
1. Background:

The need to restore and maintain salmonid passage in Deer Creek is identified in AFRP
and CALFED Ecosystem Restoration Program (ERP) goals, objectives, and targets.
Both of these programs prioritize establishment, restoration, and maintenance of
anadromous fish habitat quality on this stream. Providing unimpeded fish passage and
maintaining suitable water quality are also of paramount importance. In the AFRP Final
Restoration Plan, “...improving the opportunity for adult fish to reach their spawning
habitats in a timely manner” is one of six objectives identified in achieving the AFRP
program goal of doubling the natural production of anadromous fish in Central Valley
rivers and streams on a sustainable and long-term basis. For more information on Deer
Creek as per AFRP and ERP, go to the following websites and obtain the planning
documents:

http://www.fws.gov/stockton/afrp/workingpaper.cfm

http://www.fws.gov/stockton/afrp/ws stats.cfm?code=DEERC

http://www.calwater.ca.qgov/calfed/library/Archive ERP.html




Deer Creek is located within the following EPA HUC designation: Stream Number
Sacramento-Mill Big Chico (HUA 18020119). Deer Creek is an especially important
watershed because it is one of the few remaining spawning habitats for the federally
and state listed spring-run Chinook salmon (Oncorhynchus tshawytscha).

Deer Creek watershed is located within Tehama County. As a major Sacramento River
tributary, Deer Creek originates just south of Lost Creek Meadows at an elevation of
approximately 6,200 feet above mean sea level (MSL). As Deer Creek flows in a
southwesterly direction, it is joined by Lost Creek in Upper Deer Creek Meadows; Lost
Creek drains Wilson Lake. Gurnsey Creek also enters Deer Creek in Deer Creek
Meadows. From these sub-alpine meadows the creek continues in a southwesterly
direction into a deeply incised canyon (Evans 1997). It enters the Sacramento River at
RM230 near the town of Vina, CA. Deer Creek is approximately 60 miles in length, and
the watershed drains approximately 229 square miles. Deer Creek is bounded by a
steep narrow canyon in the upper and middle watershed, thus enabling its pristine
existence. At the lower valley reach, Deer Creek is more accessible and vulnerable to
human impacts.

The Deer Creek watershed consists of relatively equal acreage of public and private
lands. Most of the public lands consist of the Lassen National Forest including a
portion of the Ishi Wilderness Area. There is a mixture of public and private lands in
the upper and middle reaches, but the lower reach is mostly privately owned. Deer
Creek is one of the few streams in California that is not altered by a major storage
dam.

The Lower Deer Creek Falls, which had a functioning fish ladder, lies within what is
considered the Upper Canyon reach (The Habitat Restoration Group 1998). The
construction of the ladder was completed in June 1943 (Cramer and Hammack 1952).

Lower Deer Creek Falls is located at (lat long): N40 10.070, W121 34.876, at an
elevation of 3,051 ft.

An initial passage assessment completed by the California Department of Fish and
Game (CDFG) within the last two years determined that the existing ladder structure on
Deer Creek did not meet CDFG/National Marine Fisheries Service (NMFS) fish passage
criteria. Observations from the assessment are as follows: The approximate slope from
below the waterfall to the top of the waterfall is 7¢ or 12%. The ladder has to provide
access that addresses this kind of slope/elevation change. The existing ladder is
comprised of a series of steps, followed by a cut through a boulder that then connects to
the stream above the waterfall. The length of the ladder section is 67 feet (from the
bottom “step”, or jump structure, to the top step). The length of the channel from the top
step to the stream/top of the waterfall elevation (a channel was bored through a
boulder) is approximately 45 ft. in length. The lowest step had the highest jump of 3.5
feet from the stream water surface to top of step. The bottom ladder segment is
missing, thus creating the 3.5 foot jump distance.



2. Goal of Project:

The goal of the Lower Deer Creek Falls Fish Passage Project, Phase | is to assess
and design to CDFG/NMFS fish passage criteria any required remediation to improve
fish passage at the Lower Deer Creek Falls location. An improvement in passage
would allow for uninterrupted migration and a corresponding increase in production of
spring-run Chinook salmon and steelhead.

3. Study Objectives:

A. Identify flow conditions within the footprint of Lower Deer Creek Fallls and its
associated ladder to determine hydrologic conditions that are needed to provide fish
passage of both juvenile and adult salmonids.

B. Develop alternatives to address the need for unimpeded fish passage of both juvenile
and adult salmonids that meet the CDFG/NMFS fish passage criteria.

C. Develop engineered plans for the selected preferred alternative to provide
unimpeded fish passage of both juvenile and adult salmonids.

4. General Methods:

Project Area: A map is attached at the end of this document (Attachment 1). The project
area consists of the parking area that provides access to Lower Deer Creek Falls, the
trail, and Lower Deer Creek Falls and a distance both above and below Lower Deer
Creek Falls that is expected to be adequate to meet data gathering and analysis needs
for the purpose of this project.

The successful Applicant will perform project management, which includes working with
the USFWS, CDFG, NMFS, Deer Creek Watershed Conservancy, and the affected
landowner, a subset of which will comprise a Technical Advisory Committee (TAC).
Coordination with CDFG Redding Office should occur to determine if design alternatives
will be accepted by CDFG for implementation. A California licensed engineer should be
on the design team. The TAC will work to agree on which alternative(s) to move forward
with for full design.

The alternative(s) solutions for passage improvement must meet the 2001 NMFS
Guidelines for Salmonid Passage at Stream Crossings, and CDFG criteria for fish
passage as described in the “Fourth Edition 2010), Volume I, Part IX, of the
California Salmonid Stream Habitat Restoration Manual (Manual). These documents
can respectively be found at:

http://swr.nmfs.noaa.gov/hcd/NMFSSCG.PDF
http://www.dfg.ca.gov/fish/Resources/HabitatManual.asp




In the below Methods, the applicant is responsible for determining the amount
and kinds of topographic and/or other data gatherin g that is necessary in order to
determine the passage issues, propose alternatives, and design remediation.
Data gathering below is only suggested as a beginning and may not be all that

IS necessary.

Methods :

a) Determine fish passage flows and flood flows using techniques listed in Part IX
of the Manual. Alternative minimum flows should be used for juvenile and adult
low flow fish passage.

b) Conduct a topographic survey that includes a longitudinal profile of the bed
and water surface upstream and downstream of the ladder structure and
waterfall, existing structure detail, cross sections, and a structure profile with
water surface. The extent of the survey shall be sufficient to thoroughly
evaluate alternatives.

c) Perform a geotechnical investigation of subsurface conditions at the project
site.

d) Based on necessary data to be collected, develop a list of conceptual repairs
to the ladder structure if determined necessary for passage. The applicant must
then attend a meeting with the TAC to discuss the range of alternatives; the
TAC will then recommend which alternative(s) should have engineered plans
developed.

e) Develop a Basis of Design Report that includes 30% plans including, but not
limited to, a site plan, grade control structure plan and sections; and engineers
cost estimate for review and approval by the grant administrator, the TAC, and a
CDFG hydraulic engineer. The applicant shall attend a stakeholder meeting with
representatives of USFWS, NMFS, CDFG, Deer Creek Watershed
Conservancy, and the affected landowner to discuss the report and agree to a
proposed design and any requested changes.

f) Submit plans, specifications, and engineer’s cost estimate at 50%, 90%, and
100% completion for review and approval by the grant administrator, the TAC,
and a CDFG Fisheries Engineering Team hydraulic engineer.

Access to the project area and permission for inventory/verification has been obtained
in writing, although verification of the selected applicant must be provided to and
approved by the landowner. The majority of the area in the project area is privately
owned by a non-profit environmental group, the Northern California Regional Land
Trust, surrounded by U.S. Forest Service land (Lassen National Forest).



[Il. AWARD INFORMATION

The Red Bluff Fish and Wildlife Office, Anadromous Fish Restoration Program is soliciting
proposals to complete Lower Deer Creek Falls Fish Passage Project, Phase 1. The AFRP
anticipates up to $80,000 may be available for funding this project. Successful awards will
be made through a grant.

Anticipated project start date would be initiated in fiscal year 2012 and work may
commence as early as August, once all signed grant documents are in place. The Project
must be completed within two years upon signing the grant agreement.

[ll. ELIGIBILITY INFORMATION
A. Eligible Applicants

* Eligible applicants are limited to those institutions, organizations or individuals with a
background in fish passage design and completing Federal and California State
environmental compliance documents and permitting needs.

* A licensed engineer should be on the fish passage design team and must be licensed by
the State of California Board of Professional Engineers.

*Applications from federal agencies or employees of federal agencies cannot be
considered.

* The applicant shall be fully capable, qualified, insured, and licensed as required to provide
these services.

Please also list all offices used by the respondent and the location of the office from
which the primary work on this project would be performed.

B. Cost Sharing or Matching
There is no cost-sharing or matching requirement for this award.

V. APPLICATION AND SUBMISSION INFORMATION

A. This Announcement Contains All the Information Required to Submit an
Application

1. Electronic Applications Materials  The required Standard Form (SF) 424 form set may
be accessed at http://www.grants.gov or by contacting Brenda Olson at
Brenda_Olson@fws.gov for any other of the required forms as listed in the grant solicitation
or in 2) Supplemental Requirements as listed below.

Grants.gov supports the Adobe Reader versions 8.1.1, 8.1.2, 8.1.3, 8.1.4, 8.1.5, 8.1.6,
8.1.7,9.0,9.1,9.1.1,9.1.2,9.2, 9.3.2, and 9.4. Some of these versions are available for
free download from the Adobe Website:



http://www.adobe.com/products/acrobat/readstep2.html. You may also check this link to
see if your version is compatible http://www.grants.gov/help/download software.jsp.
Only these versions should be used when submitting grant applications . Other
Adobe Reader versions are not supported.

2. Hard Copy Application Materials

If you do not have access to the web page or have trouble downloading material, and you
would like a hard copy you may mail the request to Brenda Olson at the Red Bluff Fish and
Wildlife Office (RBFWO), 10950 Tyler Rd, Red Bluff, CA 96080 or call (530) 527-3043 x
227. When calling the RBFWO, please indicate that you are requesting the RFP and
associated application forms for F12AS00095, Lower Deer Creek Falls Fish Passage
Project, Phase 1. Materials may also be requested via Internet by sending an e-mail to
Brenda_Olson@fws.gov. For all technical questions, call Brenda Olson at (530) 527-3043
x227.

B. Content and Form of Application Submission
1. Application Requirements

This announcement contains all the information needed to submit a proposal. The project
proposal is a narrative description and the budgetary information of the project. Only
information that is pertinent to the project should be included. The project proposal should
also indicate whether partial funding of the project is practicable, and, if so, what specific
portion(s) of the project could be implemented with what level of funding.

A project proposal that is part of a longer term initiative will be considered, however, the
proposed project’s objectives, benefits, and tasks must stand on their own, as there are no
assurances that additional funding would be awarded in subsequent years for associated or
complementary projects. An incomplete proposal will not be considered for funding.

Applications must be no smaller than 12 point font, preferably in Times New Roman
type, with 1-inch margins, double-spaced, no longer than 22 pages and submitted in
single-sided, electronic or hard copy.

Complete applications must include:

* Applicant name, mailing address, phone and fax number, and email
address

* Budgetary information (including necessary Federal Forms, i.e. SF-424
Application for Assistance)

* Background and need for proposed work

» Justification for proposed work

» Approach including study design, hypotheses, goals, methods, equipment
and facilities, data collection, any statistical analysis and quality assurance
procedures, tasks

» Feasibility of the described approach, any contingencies or requirements
(e.g., dependence on outcome of other projects, environmental



compliance or permitting)

Performance measures related to project goals and objectives
Data handling and storage

Expected products and outcomes

Deliverables for each task

Work schedule, including estimated start and completion dates of each task
Applicant qualifications and experience. In addition, the applicant must provide a list

What's required

2. Supplemental Requirements

Availablea t

between one to three projects completed by the firm that demonstrates the applicant’s
competence to perform work similar to that which is likely to be required on this project.
This portion of the proposal will not be counted as part of the 22 page limit.

The Applicant shall name a project manager for these services who will coordinate all
activities with the USFWS and the TAC selected for this Project.

The following table provides a summary of the supplemental forms and requirements that
must be included in the application. The Dun & Bradstreet (DUNS number), Central
Contractor Registration (CCR), and electronic funds transfer actions are a requirement.
Potential applicants must complete these requirements before the award can be made.

When to sub mit

Application for
Federal
Assistance,
Standard Form
SF424 Cover

http://www.whitehouse.gov/omb/grants/grants_for

ms.html By April 5,
sheet, 4224 A & http://www.gsa.gov/forms Zglzp
B for Non- http://www.fedforms.gov
Construction; C - - -
& D for
Construction
awards
Dun & www.dnb.com o Will need
Bradstreet www.dnb.com/US/customer_service/index.html befpre _ _
1-800-234-3867. registering with
Number http://www.dnb.com/us/ CCR
(DUNS) ' ' '
Registration in In time to allow
the Central http://mww.CCR.GOV for processing
Contractor’s if not already in
Registration the system. By
(CCR) April 5, 2012




Register in the
Automated
Standard
Application for
Payment
(ASAP) or
submit a waiver
request

Forms are available at the Red Bluff office of the
U.S. Fish and Wildlife Service 530-527-3043 x227
or at www.fws.gov/fbms.

Note: Must be completed for funds transfer to
occur. If your organization has already registered
with another Governmental agency, you still need
to complete this form to register with the USFWS.

Only if awarded

Registration
Grants.gov
*Before
applying for a
grant
opportunity on
Grants.gov,
an applicant
must complete
the registration
process

http://www.Grants.gov or support@ Grants.gov, or
you may call the Contact Center at:
1-800-518-4726
Registration is a 3-step process:
1. Register your organization, then;
2. Register yourself as an Authorized
Organization
Representative (AOR) then;
3. Become authorized by your organization to
submit
applications
Please note: It may take up to two (2) weeks to
complete the registration process due to
unexpected delays. It is highly recommended that
you begin the registration process as soon as
possible

SEE THE GRANTS.GOV WEBSITE FOR
COMPLETE DETAILS

In time to allow
for processing
if not already in
the system. By
April 5, 2012

3. Data Universal Numbering System Number (DUNS)

On June 27, 2003, The Office of Management and Budget (OMB) published a Federal
Register notice (68 FR 38402) that announced final policy issuance on the use of a
universal identifier by grant applicants. The policy requires applicants applying for Federal
grants or cooperative agreements on or after October 1, 2003 to acquire a Data Universal
Number System (DUNS) number. It is the responsibility of the organization seeking
Federal funds to obtain a DUNS, as necessary. Grant and cooperative agreement
applicants need to ensure they have a DUNS number. Organizations can receive a DUNS
number at no cost by calling the dedicated toll-free DUNS number request line at 1-877-
753-1444 or on the web at http://smallbusiness.dnb.com/manage
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C. Submission Dates and Times

Electronic applications must be received by Grants.gov by the close of business on April
5, 2012 (4:30 p.m. Pacific Standard Time). If the proposal cannot be submitted via
Grants.gov, it may be submitted to Brenda_Olson@fws.gov by 4:30 pm Pacific Standard
Time, April 5, 2012. If the electronic application cannot be submitted, a hard copy must be
received by the RBFWO Anadromous Fish Restoration Program (address as above in
section IV A. 2.), attention Brenda Olson, by April 5, 2012 (4:30 pm Pacific Standard
Time). Hard copy applications should be printed on one side only and should not be
bound in any manner. Proposals received after the date and time will not be considered
for funding.

D. Intergovernmental Review
This program is not covered by Executive Order 12372. Review process is not required.

E. Funding Restrictions:

Awards will not allow reimbursement of pre-award costs. Funding is contingent upon the
RBFWO Anadromous Fish Restoration Program’s receipt of an adequate implementation
project budget for FY 2012.

V. Application Review and Selection Information

A. Criteria

Applications will be considered complete if they include all the information required in
sections IV.B.1-3.

Applications are sought that show the applicants expertise and ability to assess fish
passage issues and design fish passage remediation.
Proposals will be reviewed by a team of Federal staff based on the following criteria:
* Proposed assessment design and approach in determining fish passage and any
necessary remediation. Will the proposed approach succeed in the stated goal?
* Approach is valid and technically sound. Are the proposed deliverables of value?
» Possess experience and qualifications in assessing and designing fish passage
facilities;
* Primary Investigators and/or sub-recipients record of performance and expertise,
and inclusion of a state licensed engineer on the fish passage design team;
* Budget is reasonable and provides good value for funds requested; and
» Past performance on projects; working knowledge of fish passage design and
regulatory documents and processes.

B. Review and Selection

Additional technical review will be conducted by reviewers external to the Anadromous
Fish Restoration Program and unaffiliated with any organization submitting a proposal or
proposed subcontractors. Projects selected for funding may require revision based on
internal and/or external review comments. The selection recommendations of the
Federal staff (and any external reviewers) will be provided to the RBFWO Project
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Leader, who is the Selection Official. The Selection Official will make the final award
decision. All applicants will be notified of the results of the selection process by the
Grants/Agreements Assistant.

C. Applicant’'s and the USFWS responsibilities
1. Applicant’s Responsibilities and Deliverables

Successful applicants shall ensure that the project complies with all applicable Federal,

State and local laws and regulations. A successful applicant is ultimately responsible for
obtaining all applicable Federal, State and local permits for work to be performed under

the award.

The successful applicant will provide status updates in electronic format, frequency to be
determined, that tracks project status. Applicant will agree to use the U.S. Treasury’s
Automated Standard Application for Payment (ASAP) program for on-line reimbursement.
The reimbursement request may not be made more frequently than monthly. Also the
applicant will include a detailed narrative explaining costs for labor and materials and
documenting the activities conducted for the hours sought in reimbursement to the Grant
Manager. Narratives provided will suffice to meet the quarterly status updates if accepted
by the Service.

Applicant will provide quarterly status updates in electronic format that track project
status. Invoices will include a detailed narrative explaining costs for labor and materials
and documenting the activities conducted for the hours invoiced.

Ten percent of the total amount of the agreement may be withheld until all requirements
of the agreement are accomplished. If 10% is withheld, a final invoice may be submitted
for the 10% withheld once all the requirements are approved.

2. USFWS Responsibilities

USFWS will provide a science-based technical review of selected proposal, may provide
technical information, and may be available for assisting with products such as peer-
reviewed publications.

VI. AWARD ADMINISTRATION INFORMATION

A. Award Notice

Successful applicant will be notified after selection and confirmation of available funding,
by August 30, 2012. An applicant should not initiate a project in expectation of USFWS

funding, nor should they purchase materials or begin work until such time as they
receive the final award document signed by an authorized Service official.
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B. Administrative and National Policy Requirements:

Federal awards are subject to Federal financial administrative requirements. Please see
the following for a particular application.

Type of Recipient

Applicable Guidance

Institutions of Higher Education

2 CFR Part 215 Administrative Requirements

2 CFR Part 220 Cost Principles for Higher Education
43 CFR Part 12, Subpart D — Governmentwide
Debarment and Suspension (Nonprocurement)
And Governmentwide Requirements for a Drug
Free Workplace

43 CFR Part 12, Subpart E — Buy American
Requirements for Assistance Programs

43 CFR Part 18 — New Restrictions on Lobbying
48 CFR Part 31.2 — Contracts with Commercial
Organizations (if work will be subcontracted out)
48 CFR Part 52.215.2 — Audit and Records

Non-Profit Organizations

2 CFR Part 215 Administrative Requirements

2 CFR Part 230 Cost Principles for Non-Profits
OMB Circular A-133, Audits of States, Local
Governments, and Non-Profit Organizations

43 CFR Part 12, Subpart D — Governmentwide
Debarment and Suspension (Nonprocurement)
And Governmentwide Requirements for a Drug
Free Workplace

43 CFR Part 12, Subpart E — Buy American
Requirements for Assistance Programs

43 CFR Part 18 — New Restrictions on Lobbying
48 CFR Part 31.2 — Contracts with Commercial
Organizations (if work will be subcontracted out)
48 CFR Part 52.215.2 — Audit and Records
Negotiation

For profit, individuals and others excluded from
coverage with OMB Circular A-122

Federal Acquisition Regulations, full text of
appropriate clause may be found at
http://www.arnet.gov/far

43 CFR Part 18 — New Restrictions on Lobbying
48 CFR Part 31.2 — Contracts with Commercial
Organizations

43 CFR Part 12, Subpart E — Buy American
Requirements for Assistance Programs

Governments — State, Local, and Federally
Recognized Indian tribal governments

OMB Circular A-102

2 CFR Part 225, Cost Principles for State, Local
and Indian Tribal Governments

OMB Circular A-133, Audits of States, Local
Governments, and Non-Profit Organizations

43 CFR Part 12, Subpart E — Buy American
Requirements for Assistance Programs

43 CFR Part 18 — New Restrictions on Lobbying
43 CFR Part 12, Subpart D — Governmentwide
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Debarment and Suspension (Nonprocurement)
And Governmentwide Requirements for a Drug
Free Workplace

48 CFR Part 52.215.2 — Audit and Records
Negotiation

C. Reporting Requirements

1. Performance and Financial Reports

The successful applicant shall submit an annual interim written performance report to the
project contact listed in VII no later than October 1 in Adobe PDF or Microsoft Word. The
report’s format must present the activities that occurred and provide a description of the
project accomplishments during the calendar year. The Financial Report must use the
Standard Form 425 Federal Financial Report. The reports shall be submitted within 90 days
after the last day of each annual interim reporting period. Please see the following schedule
for due dates of both the Performance and Financial Reports:

Annual Interim Report Annual Interim Report

Award Effective Date End Date Due Date
(90 days after report end date)

January 1 December 31 March 31
January 2 — March 31 March 31 June 29
April 1 March 31 June 29
April 2 — June 30 June 30 September 28
July 1 June 30 September 28
July 2 — September 30 September 30 December 29
October 1 September 30 December 29
October 2 — December 31 December 31 March 31

The successful applicant shall also submit written progress reports to the project contact
listed in VIl on a quarterly basis in Adobe PDF or Microsoft Word format presenting the
activities that occurred and provide a description of the project accomplishments during
each quarter of the calendar year beginning with the quarter immediately succeeding the
project start date. The reports shall be submitted within 30 days following the end of each
quarter.

2. Final reports

Draft final reports are due no later than 60 days after completion of the project. Final
reports will be due 30 days after receipt of Service comments on the draft report. The
successful applicant shall submit, within 90 calendar days of completion of the project, a
final invoice. The successful applicant shall account for any real and personal property
acquired with Federal funds or received from the Federal Government according to
requirements of regulations referenced in the award. The final report will be provided in
hardcopy and electronic copy, using Adobe PDF or Microsoft Word format, and sent to:
(Habitat Restoration Coordinator’'s mailing and e-mail address. See Section VILI.).
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3. Invoice Reports

Awardee will be required to submit requests for reimbursement through the Automated
Standard Application for Payment (ASAP) system or to submit a waiver request which must
be approved for this requirement. ASAP enroliment and waiver forms are available at:
www.fws.gov/fbms. The applicant will also send a detailed narrative explaining costs for
labor and materials and documenting the activities conducted for the hours sought in
reimbursement to the Grant Manager.

VIl. AGENCY CONTACT(S)

For technical questions associated with this project contact Brenda Olson, Anadromous
Fish Restoration Program Habitat Restoration Coordinator; 10950 Tyler Road; Red
Bluff, CA 96080; telephone 530-527-3043, ext. 227; fax 530-529-0292;
email:Brenda_Olson @fws.gov. For questions of an administrative content, such as
forms completion and for sending hard copies such as the signature page, contact
Brenda Olson.

VIll. OTHER INFORMATION

Please note that the Federal Government is not obliged to make any awards as a result of
this announcement, and only official Service grant officers can bind the Government to the
expenditure of funds. If you are selected as a Federal grant recipient, the funds you receive
may be subject to Federal and other taxes.

A. Proposal preparation instructions and format:

In addition to the required forms identified in Section 1V, a narrative proposal is also
required. The following is the format of the proposal, as well as instructions on how to
complete the proposal.

1. Project information page

This proposal (title of proposal) is for the fiscal year 2012:

1) name;

2) proposal title;

3) project duration;

4) lead organization name;

5) enter the name of the agency or institution to whom funds would be awarded,;

6) organization contact (please provide information for the primary person responsible for
oversight of the project’s operation, management, and reporting requirements at the lead
institution, social title, first name, last name, street address, city, state or province, ZIP
Code or mailing code, telephone (include area code and email);

7) lead investigator (is the lead investigator the same as the main contact person? If not
please provide information for the primary person responsible for oversight of the award
operation, management, and reporting requirements at the lead institution, social title, first
name, last name, street address, city, state or province, ZIP Code or mailing code,
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telephone number and e-mail); and,
8) provide information about additional investigators (last name, first name,
organization).

2. Summary or abstract page

Provide a summary of your project including the following: a brief description of your
proposed project, including location, goals, objectives, the actions to be implemented,
and the approach to implement the proposal, expected outcomes, and relationship to
high priority needs.

3. Proposal description text

a. Problem- describe the problem that the project is designed to address including a brief
narrative of the project location. Provide background, including a review of relevant past
studies of and solutions (if any) to the problem, here and elsewhere, with appropriate
citations of relevant reports. Clearly state the goals, objectives and hypotheses of your
proposed study.

b. Approach (scope of work) -Provide study design. Describe (if applicable) all sampling,
analytical, planning, and construction procedures for each objective as appropriate. Include
details about methods and techniques, equipment and facilities, data collection, statistical
analysis and quality assurance procedures, performance measures, and describe the
criteria to be used in hypothesis testing. Clearly identify how your approach maximizes the
information richness and value to decision-makers.

c. Feasibility -Demonstrate that the described approach is both feasible and appropriate to
the proposed work, and that the project can be completed in the time allotted, allowing for
weather and other exigencies. Any contingencies or requirements (e.g., dependence on
outcome or timing of other projects, dependence on natural or operational conditions,
environmental compliance and permitting) must be thoroughly addressed.

d. Permits and agreements- If applicable, explain what permits are necessary to proceed
with the tasks described. Explain the current status of each permit. Explain any other
constraints that could impact the schedule and the ability to implement the project. Identify
the nature and approach to resolving other outstanding implementation issues.

e. Private property access and landowner permission and participation- Projects
proposed on private property or that require access of private property owned by someone
other than the applicant must provide written permission from the property owner. Projects
conducted in the field for which specific locations have not been identified in the proposal
will be required to provide access needs and permission for access shortly after notification
of approval. Failure to include written permission from the property owner may result in
disqualification of the proposal. This is another hard copy item that should be sent, along
with other hard copy items (such as the signature page), to the RBFWO Anadromous Fish
Restoration Program contact person (See Section VII, Agency contacts).
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f. Data handling and storage -describe how the data and other information will be
handled, stored, and made accessible.

g. Expected products/outcomes  -Provide a list of planned deliverables such as; reports,
presentations, advances in technology, and information transfers via workshops, seminars,
education programs, etc. and timing of each.

h. Qualifications. Provide brief biographical sketches of the principal participants,
identifying education and relevant experience as well as contributions (e.g., completed
projects, published reports on the same topic) consistent with their roles and
responsibilities in the proposed project. Explain how these participants provide the range of
expertise in sciences or other disciplines needed to achieve the project’s objectives.

Specify individual roles and responsibilities regarding technical, administrative, and
project management. When sub-recipients are identified, explain briefly how they were or
will be selected and why. Disclose or discuss any potential problems regarding the
principal participants’ availability to complete their work within the projected timeline.

4. Work Schedule page

Identify the start and completion dates of each of the tasks and associated deliverables
discussed above as well as other key milestones. Clearly identify which tasks are
considered to be inseparable if only a portion of the project were to be funded. Identify the
potential to incrementally fund and implement the proposed scope of work.

Identify how payments would relate to milestones, as applicable. Please identify project
management as an independent task. Provide a time line with expected start and stop
dates, and accomplishment of milestones.

Tasks identified in the work schedule should match those shown in the budget.

5. Budget
Provide a detailed budget showing how requested funds will be used to carry out the

project's scope of work. Costs for each major task described in the "Approach (scope of
work)” section of your proposal must be presented. A task for project management should
include the specific costs associated with insuring accomplishment of a specific project,
such as inspection of work in progress, validation of costs, report preparation, response to
project specific questions and necessary costs directly associated with specific project
oversight. Applicants should also include costs associated with managing project funds,
including preparation of quarterly, annual, and final reports to the funding agency. Tasks for
environmental compliance, monitoring, project design, data handling, storage, and
dissemination, and public outreach should also be included as appropriate for your project.
Include information related to cost sharing and in-kind contributions.
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Suggested Budget Format:

Year 1 ( Months 1 to 12) 6. Signature page

suppli es

lands

. and services equip  and o;her direct | indirect
task labor | benefits | travel and . direct total
expenda ment  rights total costs
consultants costs
bles of way
totals $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
References:

Cramer, F.K. and D.F. Hammack. 1952. Salmon research at Deer Creek, California,
Special Scientific Report: Fisheries No. 67. USDI, Fish and Wildlife Service.

The Habitat Restoration Group. 1998. The Deer Creek Existing Conditions Report.
Prepared for the Deer Creek Watershed Conservancy. Unk. pp.

Reynolds, F. L., Mills, T. J., Benthin, R., and A. Low. 1993. Restoring Central Valley
streams: a plan for action. Inland Fisheries Div., Calif. Dept. of Fish and Game.

Sacramento CA. 184 p.

U.S. Fish and Wildlife Service. 2001. Final Restoration Plan for Anadromous Fish

Restoration Program. 146 pp.
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Attachment 1

Maps of middle of Deer Creek Watershed and Location of Lower Deer Creek Falls:
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Attachment 2: Photos of Lower Deer Creek Falls and the Ladder Structure,
Deer Creek, taken on December 14, 2011

Photo 1. Lower Deer Creek Falls and bypass ladder (on left).
Note cement piling in center of photo where lowest step used to occur. P.Bratcher, CDFG

g

Photo 2. L. Deer Creek Falls ladder, looking downstream. P. Bratcher, CDFG
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Photo 3. L.Deer Creek Falls ladder, lowermost 3 steps. P.Bratcher, CDFG

Photo 4. L. Deer Creek Fallsladder, uppermost steps. P. Bratcher, CDFG
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hoto 5. L. Deer Creek Falls ladder, tunnel
segment and uppermost step. P.Bratcher, CDFG.
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